*

PRQJECT NO * FDO4 059 0017 018-020
*
*

COUNTY * KENTON

KY 17
TYPE

06

1 EATON ASPHALT PAVI NG CO I NC AND

2 BARRETT PAVI NG MATERI ALS | NC
3 BLUEGRASS PAVI NG | NC

GRADE, DRAIN, ASPHALT SURFACE, &

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS
PCC PAVEMENT

DATE 11-15-02

$ 2,487, 224.00 4
$ 2,566, 715. 34 5
$ 2,661, 246. 03 6

LENGTH OF PRQIECT *
TIME FOR COVPLETI ON * 10/01/2003
PRQIECT CODE * 02- 0697

0. 8400

PAGE 1
M LES

$ UNIT BID

| TEM #

OCO~NOUTRAWNPF

| TEM DESCRI PTI ON

EMBANKMENT | N PLACE
WATER

CONCRETE- CLASS A
STEEL RElI NFORCEMENT

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TYPE 1
GUARDRAI L END TREATMENT TY 2A
PAVE STRI PI NG TEMP PAINT-4 | N
PAVE STRI Pl NG PERM PAI NT-4 | N
PAVE STRI Pl NG TEMP REM TAPE- W
PAVE STRI Pl NG TEMP REM TAPE-Y
PAVE STRI PI NG DUR TY 1-4"
PAVE STRI PI NG DUR TY 1-4"
PAVE MRKG THERMO X- WALK- 6 | NCH
PAVE MRKG THERMO STOP BAR- 12"
PAVE MRKG THERMO CROSS- HATCH
PAVE MRKG- DOTTED LANE EXTEN
PAVE MRKG PREF THERM STR ARROW
PAVE MRKG PRE THERM CURV ARROW
PAVE MRKG PRE THERM COVB ARROW
PAVEMENT MARKER TYPE V -
PAVEMENT MARKER TYPE V -
PAVEMENT MARKER TYPE V -
PAVEMENT MARKER TYPE V -

FLASH NG ARROW

SI GNS

REMOVI NG PAVEMENT
STORM SEVEER PI PE- 15
STCRM SEVEER PI PE- 18
STCRM SEVEER PI PE- 24
STORM SEVEER PI PE- 30
STCRM SEVEER PI PE- 36

<z<sz

UNI'T $UNTBID $ UNTBID

CU YD 9. 0000 11. 1000
M GAL 1. 0000 10. 0000
CU YD 800. 0000 750. 0000
LB 5. 0000 0. 5000
LIN FT 12. 0000 10. 6000
EACH 54. 0000 50. 0000
EACH 2600. 0000 3600. 0000
EACH 378. 0000 500. 0000
LIN FT 0. 3200 0. 2600
LIN FT 0.2100 0. 1900
LIN FT 1.1600 1. 0700
LIN FT 1.1600 1. 0700
LIN FT 2.2500 2.1000
LIN FT 2.2700 2.1000
LIN FT 2. 0600 1. 9000
LIN FT 3. 5000 3. 2400
SQ FT 1. 9500 1. 8000
LIN FT 1. 3500 1. 2500
EACH 86. 0000 80. 0000
EACH 70. 0000 65. 0000
EACH 130. 0000 120. 0000
EACH 21. 0000 19. 3500
EACH 21. 0000 19. 3500
EACH 21. 0000 19. 3500
EACH 21. 0000 19. 3500
EACH 600. 0000 600. 0000
SQ FT 4. 6000 4.2500
SQ YD 18. 0000 10. 0000
LIN FT 35. 0000 45. 0000
LIN FT 37. 0000 50. 6000
LIN FT 53. 0000 74. 0000
LIN FT 91. 5000 240. 0000
LIN FT 62. 7500 87. 0000

$ UNIT BID

$ UNIT BID

$ UNIT BID



*

PRQJECT NO * FDO4 059 0017 018-020
*
*

COUNTY * KENTON

KY 17
TYPE

06

1 EATON ASPHALT PAVI NG CO I NC AND

2 BARRETT PAVI NG MATERI ALS | NC

3 BLUEGRASS PAVI NG | NC

GRADE, DRAIN, ASPHALT SURFACE, &

TRANSPORTATI ON CABI

NET

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

PCC PAVEMENT
DATE 11-15-02

$ 2,487, 224.00 4
$ 2,566, 715. 34 5
$ 2,661, 246. 03 6

LENGTH OF PRQIECT *
TIME FOR COVPLETI ON * 10/01/2003
PRQIECT CODE * 02- 0697

PAGE 2

0. 8400 M LES

UNI'T $UNTBID $ UNTBID

| TEM # | TEM DESCRI PTI ON
34 ENTRANCE PI PE-12 | NCH
35 ENTRANCE PI PE-15 | NCH
36 CURB BOX | NLET TYPE A
37 DROP BOX | NLET TYPE 1
38 DROP BOX | NLET TYPE 4
39 DROP BOX | NLET TYPE 5D
40 DROP BOX | NLET TYPE 7
41  JUNCTI ON BOX- 15 | NCH
42  JUNCTI ON BOX- 18 | NCH
43  JUNCTI ON BOX-24 | NCH
44 JUNCTI ON BOX-48 | NCH
45  JUNCTI ON BOX- 36 | NCH
46  ADJUSTI NG MANHOLE
47 SEEDI NG AND PROTECTI ON
48  TEMP SEEDI NG AND PROTECTI ON
49 SPECI AL SEEDI NG CROMN VETCH
50 SCODDI NG
51  TOPDRESSI NG FERTI LI ZER
52 ERCSI ON CONTROL BLANKET
53 SILT CHECK
54  CLEAN SILT CHECK
55  TEMPORARY SI LT FENCE
56 CLEAN TEMPCRARY SI LT FENCE
57 SILT CHECK TY 2 M2D
58 CLEAN SILT CHECK TY 2 MD
59 CHANNEL LI NI NG CLASS 111
60 STANDARD CURB AND GUTTER
61 EDGE KEY
62 S| DEWALK- 4 | NCH CONCRETE
63 CEM CONC ENT PAVEMENT-8 | NCH
64 PCC PAVEMENT- 10 | NCH NON- REI NF
65 PCC PAVE-10 I N NON- REI NF SHLD

ASPH PAVE M LLI NG & TEXTURI NG

50.
122.
17.
4.

NP RRRRRJR

LIN FT 29.1000
LIN FT 30. 8500
EACH 3200. 0000
EACH 2750. 0000
EACH 3150. 0000
EACH 2860. 0000
EACH 3100. 0000
EACH 1400. 0000
EACH 1400. 0000
EACH 1500. 0000
EACH 2600. 0000
EACH 1650. 0000
EACH 510. 0000
SQ YD 0. 3500
SQ YD 0. 2800
SQ YD 0. 3000
SQ YD 3. 3000
TON 575. 0000
SQ YD 1. 7500
EACH 160. 0000
EACH 58. 5000
LIN FT 1. 6500
LIN FT 1.1000
EACH 215. 0000
EACH 54. 0000
TON 27. 0000
LIN FT 15. 1000
LIN FT 41. 6100
SQ YD 45. 5000
SQ YD 62. 5000
SQ YD 44.1000
SQ YD 44.1000
TON 6. 6000

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNIT BID



COUNTY * KENTON
PRQJECT NO * FDO4 059 0017 018-020
ROAD * KY 17
TYPE *

06

1 EATON ASPHALT PAVI NG CO I NC AND

2 BARRETT PAVI NG MATERI ALS | NC

3 BLUEGRASS PAVI NG | NC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, ASPHALT SURFACE, & PCC PAVEMENT

DATE 11-15-02

$ 2,487,224.00
$ 2,566, 715. 34
$ 2,661, 246. 03

LENGTH OF PRQIECT *
TIME FOR COVPLETI ON * 10/01/2003

PRQIECT CODE * 02- 0697

QUANTITY UNIT $ UNIT BID

| TEM # | TEM DESCRI PTI ON
67 CRUSHED STONE BASE
68 LEVELI NG AND VWEDG NG PG54- 22
69 EMULSI FI ED ASPHALT RS- 2
70  ASPHALT SEAL AGGREGATE
71 CL2 ASPH BASE 1. 00D PG64-22
72 CL3 ASPH BASE 1. 00D PG64-22
73 CL3 ASPH BASE 1. 00D PGr6-22
74  CL2 ASPH SURF 0. 50D PG64-22
75 CL3 ASPH SURF 0. 50A PGr6-22
76 CLEARI NG AND GRUBBI NG
77 STAKI NG
78 MAI NTAI N AND CONTROL TRAFFI C
79 MOBI LI ZATION FOR M LL & TEXT
80 GAS UTI LI TY COORDI NATI ON
81  ADJUSTI NG MANHOLE
82 RECONSTRUCTI NG MANHOLE
83 I NSTALL GAS MAI N
84 I NSTALL GAS MAI N
85 I NSTALL GAS MAI N
86 I NSTALL SERVI CE
87 I NSTALL SERVI CE
88 TIE-IN, 6 |INCH
89 TIE-IN 6 |INCH
90 DUCTI LE | RON PI PE-18 | NCH
91 DUCTI LE | RON PI PE-24 | NCH
92 GATE VALVE-6 | NCH
93  ANCHCORI NG TEE & BLOCK
94 BEND & BLOCK
95 BEND & BLOCK
96 BEND & BLOCK
97 TIE-INS
98 TIE-INS

RELOCATE FI RE HYDRANT

13024.
1795.
6.

55.
795.
13632.
3929.
368.
5451.

000 TON 13. 1000
000 TON 29. 4000
500 TON 260. 0000
000 TON 90. 0000
000 TON 32. 8000
000 TON 27.5000
000 TON 28. 8000
000 TON 48. 5000
000 TON 35. 8000
000 LP SUM 3000. 0000
000 LP SUM  34000. 0000
000 LP SUM  46729. 0000
000 LP SUM 275. 0000
000 LP SUM 4300. 0000
000 EACH 318. 0000
000 EACH 916. 0000
000 LIN FT 33. 0000
000 LIN FT 35. 0000
000 LIN FT 68. 0000
000 EACH 600. 0000
000 EACH 400. 0000
000 EACH 2500. 0000
000 EACH 4500. 0000
000 LIN FT 107. 0000
000 LIN FT 86. 0000
000 EACH 758. 8200
000 EACH 1600. 0000
000 EACH 270. 0000
000 EACH 970. 0000
000 EACH 1900. 0000
000 EACH 2800. 0000
000 EACH 3500. 0000
000 EA 1250. 0000

$ UNIT BID

PAGE 3
0. 8400 M LES
$
$
$
$UNTBID $ UNTBID



*

PRQJECT NO * FDO4 059 0017 018-020
*
*

COUNTY * KENTON

KY 17
TYPE

06

1 EATON ASPHALT PAVI NG CO I NC AND

2 BARRETT PAVI NG MATERI ALS | NC

3 BLUEGRASS PAVI NG | NC

GRADE, DRAIN, ASPHALT SURFACE, &

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS
PCC PAVEMENT

DATE 11-15-02

$ 2,487, 224.00 4
$ 2,566, 715. 34 5
$ 2,661, 246. 03 6

LENGTH OF PRQIECT *
TIME FOR COVPLETI ON * 10/01/2003

PAGE 4

0. 8400 M LES

PRQIECT CODE * 02- 0697

UNIT BID

| TEM # | TEM DESCRI PTI ON
100 RELOCATE WATER METER

101 COPPER Pl PE-1 1/2 | NCH
102 RECONNECT TO MAI N

103 RECONNECT EXI STI NG SERVI CE
104  ADJUSTI NG WATER VALVE

105  ADJUSTI NG WATER METER

106  ADJUSTI NG FI RE HYDRANT
107 AR RELEASE VALVE

108 POLE- 45 FT WOODEN

109  ANCHOR

110 MESSENGER- 10800 LB

111 JUNCTION BOX TYPE B

112  TRENCHI NG AND BACKFI LLI NG
113 LOOP SAW SLCT AND FI LL
114 I NSTALL SI GNAL

115 I NSTALL SI GNAL

116 REMOVE S| GNAL EQUI PMENT
117 | NSTALL CONTROLLER- TYPE 170
118 I NSTALL STEEL STRAIN POLE
119 RELCCATE SI GNAL HEAD

120 CONDUI T-1 1/4 | NCH

121 CONDUI T- 2 | NCH

122 LOOP W RE

123 CABLE- | NTERCONNECT

124  CABLE-NO. 14/5C

125 CABLE-NO. 14/ 7C

126 CABLE-NO. 14/1 PAIR

127 POLE BASE

128 POLE W SECONDARY CONTRCOL EQUI P
129 FUSED CONNECTCOR KI' T

130 JUNCTI ON BOX TYPE B

131  TRENCHI NG AND BACKFI LLI NG

REMOVE LI GHTI NG

[EEY
N

N
NERPREDMDEABOR

N =
© 00 ~
wWoh B
(@ e a1

[EnY
o

UNI'T $UNTBID $ UNTBID

EACH 600. 0000 675. 0000
LIN FT 37. 8800 16. 0000
EACH 377.0000 575. 0000
EACH 300. 0000 575. 0000
EACH 167. 0000 340. 0000
EACH 210. 0000 700. 0000
EACH 808. 0000 350. 0000
EACH 861. 0000 915. 0000
EACH 810. 0000 750. 0000
EACH 97. 0000 90. 0000
LIN FT 2. 6000 2. 4000
EACH 375. 0000 300. 0000
LIN FT 1. 6500 1. 5000
LIN FT 7.5000 7. 0000
EACH 188. 0000 175. 0000
EACH 200. 0000 185. 0000
EACH 540. 0000 500. 0000
EACH 1900. 0000 1800. 0000
EACH 2400. 0000 2200. 0000
EACH 270. 0000 250. 0000
LIN FT 2.7000 2.5000
LIN FT 4.3000 4. 0000
LIN FT 0.2700 0. 2500
LIN FT 2.4000 2. 2500
LIN FT 0. 5500 0. 5000
LIN FT 0. 8000 0. 7500
LIN FT 0. 7600 0. 7000
EACH 480. 0000 450. 0000
EACH 5200. 0000 4850. 0000
EACH 48. 0000 45. 0000
EACH 350. 0000 350. 0000
LIN FT 1. 6000 1. 5000

LP SUM  2560.0000  2400. 0000

2451,

$ UNIT BID

$ UNIT BID

$ UNIT BID



PRQIECT NO

COUNTY * KENTON

* FDO4 059 0017 018-020
ROAD * KY 17

TYPE *

06

1 EATON ASPHALT PAVI NG CO I NC AND

2
3

BARRETT PAVI NG MATERI ALS | NC
BLUEGRASS PAVI NG | NC

GRADE, DRAIN, ASPHALT SURFACE, &

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

PCC PAVEMENT

DATE 11-15-02

$ 2,487,224.00
$ 2,566, 715. 34
$ 2,661, 246. 03

LENGTH OF PRQIECT *
TIME FOR COVPLETI ON * 10/01/2003
PRQIECT CODE * 02- 0697

PAGE 5

0. 8400 M LES

| TEM DESCRI PTI ON

REMOVE, STORE & REI NSTALL POLE
CONDUI T-1 1/4 | NCH

MOBI LI ZATI ON
DEMOBI LI ZATI ON

TOTAL BI D

UNI'T $ UNIT BID

EACH 377.0000
LIN FT 2.7000
LIN FT 4. 3000
LIN FT 0. 1500
LIN FT 0. 4500
LIN FT 0. 8000
LIN FT 1.1000

LP SUM  70000. 0000
LP SUM  35800. 0600

2487224. 00

$ UNIT BID
350. 0000

e
A
W
o
o

7500. 0000
37825. 0000

2566715. 34

$ UNIT BID
357. 5300

RPOoOORMN
=
w
o
o

76399. 3900
38200. 0000

2661246. 03

$ UNIT BID

$ UNIT BID

$ UNIT BID



COUNTY * WHI TLEY
PROJECT NO. * IMD 75-1 (61) 11
ROAD * | 75
TYPE *

1 ELMO GREER & SONS LLC

11

2 HORNE & TRAMEL CONSTRUCTI ON COVPANY

3 KAY & KAY CONTRACTI NG LLC

| TEM # | TEM DESCRI PTI ON
1 REMOVI NG CURB
2 ROADWAY EXCAVATI ON
3 CLEARI NG AND GRUBBI NG
4  SIG\S
5 MAI NTAI N AND CONTROL TRAFFI C
6 VAR MESSAGE SI GN-PORT 3 LINE
7  TEMPORARY SI LT FENCE
8 SILT CHECK
9 CLEAN SI LT CHECK
10 CLEAN TEMPORARY SI LT FENCE
11 STAKI NG
12 ERCSI ON CONTRCOL BLANKET
13 SEEDI NG AND PROTECTI ON
14  SODDI NG
15 PAVE STRI PI NG PERM PAINT-4 | N
16 PAVE MRKG THERMO STOP BAR- 12"
17 PAVE MRKG PRE THERM CURV ARROW
18 PAVEMENT MARKER TYPE V - B WR
19 PAVEMENT MARKER TYPE V - B Y/R
20 WATER- FI LLED BARRI ERS
21 RELOCATE WATER- FI LLED BARRI ERS
22 REM & RESET SI GN
23 CULVERT PI PE-24 | NCH
24 DROP BOX | NLET TYPE 3 MODI FI ED
25 CL1 ASPH SURF 0. 38E PG64- 22
26 LEVELI NG AND VEDG NG PG54- 22
27 CL1 ASPH BASE 0. 75D P&64- 22
28 D G A BASE
29  ASPHALT SEAL AGGREGATE
30 EMULSI FI ED ASPHALT RS-2
31 PCC PAVEMENT- 10 | NCH NON- REI NF
32 POLE BASE
33 FUSED CONNECTCR KI' T

QUANTI

1992.
2640.
1.
57.
1.

1.
225.
5.
15.
675.

TY

TRANSPORTATI ON CABI NET

DEPARTMENT OF HI GHWAYS

UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, & PCC PAVEMENT ON RECONSTRUCT

DATE 11-15-02

$ 143,182.09
$ 159,811.02
$ 179,100.00

$ UNIT BID

UNI'T

LIN FT
U YD
LP SUM
SQ FT
LP SUM
EACH
LIN FT
EACH
EACH
LIN FT

3.

6.
550.
6.
4500.

LENGTH OF PRQIECT *
TI ME FOR COVPLETI ON *

4  H NKLE CONTRACTI NG CORPORATI ON

2.
7.
5000.
5.
8000.

$ UNIT BID

5.

17.
7000.
6.
6187.
3400.
3.
224.

PAGE 6

0.2080 M LES
22 WORKI NG DAYS
PRQIECT CODE * 02-0709

$ 231,894.62

© A

$ UNIT BID

$ UNIT BID



COUNTY * WHI TLEY
PROJECT NO. * IMD 75-1 (61) 11
ROAD * | 75
TYPE *

1 ELMO GREER & SONS LLC

11

2 HORNE & TRAMEL CONSTRUCTI ON COVPANY

3 KAY & KAY CONTRACTI NG LLC

| TEM # | TEM DESCRI PTI ON

34 CONDUIT-1 1/4 | NCH

35 JUNCTION BOX TYPE B

36  TRENCHI NG AND BACKFI LLI NG

37 WRE-NO. 12

38 WRE-NO. 8

39 REMOVE, STORE & REI NSTALL POLE
40 DEMOBI LI ZATI ON

TOTAL BI D

QUANTI

1100.
2.
1100.
560.
2200.
7
1

TY

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, & PCC PAVEMENT ON RECONSTRUCT

DATE 11-15-02

$ 143,182.09
$ 159,811.02
$ 179,100.00

UNI'T

LIN FT
EACH

LIN FT
LIN FT
LIN FT
EACH

LP SUM

$ UNIT BID

3. 0000
300. 0000
2.9000

0. 5000

1. 0000
200. 0000
2115. 9900

143182. 09

LENGTH OF PRQIECT *
TI ME FOR COVPLETI ON *

4  H NKLE CONTRACTI NG CORPORATI ON

$ UNIT BID

5. 0000
500. 0000
3. 0000

0. 4000

0. 6000
350. 0000
2400. 0000

159811. 02

$ UNIT BID

5. 0000
500. 0000
3. 0000

0. 4000

0. 6000
350. 0000
2648. 6300

179100. 00

$ UNIT BID

3. 7000
370. 3700
3. 5800
0. 6200
1. 2300
246. 9100
3600. 0000

231894. 62

PAGE 7

0.2080 M LES
22 WORKI NG DAYS
PRQIECT CODE * 02-0709

$ 231,894.62

© A

$ UNIT BID

$ UNIT BID



TRANSPORTATI ON CABI NET PAGE 8
GRANT 06 DEPARTMENT COF HI GHWAYS LENGTH OF PROQJECT * 0. 8840 KI LOVETERS
FDO4 041 7624 UNI' T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 110 WORKI NG DAYS
PRQJECT CODE * 02-0714

-
9
:

GRADE, DRAIN, & ASPHALT SURFACE

DATE 11-15-02

1 R FLE COAL COVPANY LLC $ 2,126, 339.19 4 HALE CONTRACTI NG | NC $ 2,658, 500. 46
2 A S L EXCAVATI NG I NC $ 2,247,810.42 5 $
3 CENTRAL ROCK M NERAL COVPANY LLC $ 2,345, 155. 56 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
1 GRANULAR EMBANKMENT 893.000 CU M 25. 0000 29. 5500 26. 0000 26. 0000
2 EMBANKMENT | N PLACE 217338.000 CU M 3. 4200 3. 8900 4.3700 5. 2700
3 WATER 1500. 000 CU M 3. 0000 1. 0000 0. 0100 1. 0000
4  GUARDRAI L- STEEL W BEAM S FACE 659. 130 METER 32.1700 32.1700 32.1700 32.1700
5 GUARDRAI L TERM NAL SECT NO 1 1. 000 EACH 50. 0000 50. 0000 50. 0000 50. 0000
6 GUARDRAI L END TREATMENT TYPE 1 4. 000 EACH 2625. 0000 2625. 0000 2625. 0000 2625. 0000
7 GUARDRAI L END TREATMENT TY 4A 4. 000 EACH 1460. 0000 1460. 0000 1460. 0000 1460. 0000
8 REMOVI NG GUARDRAI L 28. 000 METER 5. 4500 5. 4500 5. 4500 5. 4500
9 REMOVI NG & RESETTI NG GUARDRAI L 198. 120 METER 23. 3600 23. 3600 23. 3600 23. 3600
10 PAVE STRI Pl NG TEMP PAI NT-100MM  4892. 000 METER 0. 6000 0. 6000 0. 5000 0. 6000
11 PAVE STRI Pl NG PERM PAI NT- 100MM  6242. 000 METER 0. 5500 0. 5500 0. 5000 0. 5500
12 PAVE STRI PI NG TEMP REM TAPE- W 780. 000 METER 4.2500 4.2500 3. 8000 5. 7500
13 PAVE STRI PI NG TEMP REM TAPE-Y 780. 000 METER 4.2500 4.2500 3. 8000 4. 2500
14 PAVE MRKG THERMO STCP BAR- 600 48. 000 METER 23. 7500 23. 7500 32. 0000 23. 7500
15 PAVE MRKG PRE THERM CURV ARROW 3. 000 EACH 125. 0000 125. 0000 145. 0000 125. 0000
16 PAVE MRKG PREF THERMO " ONLY" 3. 000 EACH 125. 0000 125. 0000 175. 0000 125. 0000
17 PAVEMENT MARKER TYPE V - B'Y 186. 000 EACH 27.5000 27.5000 25. 0000 27.5000
18 PAVEMENT MARKER TYPE V - MW 5. 000 EACH 27.5000 27.5000 25. 0000 27.5000
19 QN CK CURB R/ R X-1 NG MED SEP 62. 000 METER 275. 0000 320. 0000 320. 0000 323. 0000
20 SI GNS 58.000 SQ M 45. 0000 80. 0000 100. 0000 90. 0000
21 REMOVI NG PAVEMENT 922.000 SQ M 3. 0000 8. 0900 3. 2000 4.7800
22 REMOVI NG CURB AND GUTTER 50. 000 METER 15. 0000 11. 7500 11. 6000 10. 0000
23 CULVERT PI PE-450 MM 93. 000 METER 120. 0000 107. 9500 120. 6000 139. 0000
24  CULVERT PI PE-900 MM 93. 000 METER 220. 0000 186. 6500 233. 1500 228. 0000
25 CULVERT PI PE-1050 WM 116. 000 METER 260. 0000 234.5000 369. 8000 290. 0000
26 STORM SEVER PI PE- 450 MM 61. 500 METER 120. 0000 116. 1000 171. 6500 162. 0000
27 STORM SEVER PI PE- 600 MM 20. 500 METER 140. 0000 132. 2000 272.1000 180. 0000
28 ENTRANCE Pl PE-450 MM 12. 500 METER 120. 0000 82. 0000 90. 0000 90. 0000
29 PERFCRATED PI PE- 100 MM 1052. 000 METER 15. 2500 15. 2500 14. 3500 15. 2500
30 NON- PERFORATED PI PE- 100 MM 9. 000 METER 32. 0000 32. 0000 33. 0000 32. 0000
31 PERF PI PE HEADWALL TY 3-100 MM 1. 000 EACH 550. 0000 550. 0000 450. 0000 550. 0000
32 PERF PI PE HEADWALL TY 4-100 MM 2.000 EACH 550. 0000 550. 0000 450. 0000 550. 0000
33 DROP BOX | NLET TYPE 5F 1. 000 EACH 3000. 0000 2600. 0000 3410. 0000 2322. 0000



TRANSPORTATI ON CABI NET PAGE 9
GRANT 06 DEPARTMENT COF HI GHWAYS LENGTH OF PROQJECT * 0. 8840 KI LOVETERS
FDO4 041 7624 UNI' T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 110 WORKI NG DAYS
PRQJECT CODE * 02-0714

-
9
:

GRADE, DRAIN, & ASPHALT SURFACE

DATE 11-15-02

1 R FLE COAL COVPANY LLC $ 2,126, 339.19 4 HALE CONTRACTI NG | NC $ 2,658, 500. 46
2 A S L EXCAVATI NG I NC $ 2,247,810.42 5 $
3 CENTRAL ROCK M NERAL COVPANY LLC $ 2,345, 155. 56 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID

34 DROP BOX | NLET TYPE 11 1. 000 EACH 1600. 0000 2000. 0000 1470. 0000 1320. 0000

35 REMOVI NG DROP BOX | NLET 1. 000 EACH 350. 0000 350. 0000 175. 0000 50. 0000

36 S & F BOX | NLET- QUTLET- 600 MM 1. 000 EACH 2500. 0000 2600. 0000 2040. 0000 2189. 0000

37 METAL END SECTION TY 3-450 MM 4. 000 EACH 800. 0000 550. 0000 450. 0000 568. 0000

38 METAL END SECTION TY 3-900 MM 2.000 EACH 2500. 0000 1875. 0000 2000. 0000 1793. 0000

39 METAL END SECTION TY 3-1050 MM 2.000 EACH 3300. 0000 2690. 0000 2940. 0000 2223. 0000

40 RECONSTRUCTI NG MANHOLE 1. 000 EACH 1010. 2800 2500. 0000 1000. 0000 1000. 0000

41 SEEDI NG AND PROTECTI ON 46690. 000 SQ M 0. 4000 0. 4000 0. 4000 0. 4000

42  TEMP SEEDI NG AND PROTECTI ON 4669. 000 SQ M 0.2100 0.2100 0.2100 0.2100

43 SPECI AL SEEDI NG CROMN VETCH 3199. 000 SQ M 0. 3800 0. 3800 0. 3800 0. 3800

44  TOPDRESSI NG FERTI LI ZER 2.600 M TON 430. 0000 430. 0000 430. 0000 430. 0000

45 SILT TRAP TYPE A 15. 000 EACH 150. 0000 250. 0000 175. 0000 100. 0000

46 CLEAN SI LT TRAP TYPE A 15. 000 EACH 75. 0000 50. 0000 70. 0000 10. 0000

47 SILT TRAP TYPE B 4. 000 EACH 250. 0000 500. 0000 280. 0000 250. 0000

48 CLEAN SILT TRAP TYPE B 4. 000 EACH 75. 0000 50. 0000 80. 0000 10. 0000

49 SILT CHECK 5. 000 EACH 100. 0000 80. 0000 100. 0000 150. 0000

50 CLEAN SI LT CHECK 5. 000 EACH 50. 0000 20. 0000 40. 0000 10. 0000

51 SILT CHECK TY 2 MOD 2.000 EACH 300. 0000 275. 0000 180. 0000 250. 0000

52 CLEAN SILT CHECK TY 2 MD 2.000 EACH 200. 0000 75. 0000 70. 0000 10. 0000

53 CHANNEL LI NI NG CLASS 11 742.000 M TON 17. 0000 19. 9400 19. 7000 19. 8400

54  CHANNEL LI N NG CLASS 111 659. 000 M TON 18. 0000 21.8700 21. 8500 21. 0000

55 FABRI C- GEOTEXTI LE TYPE 111 1491. 000 SQ M 1. 3000 1. 9800 1. 3000 1. 8000

56 FABRI G- GECTEXTI LE TYPE |V 380. 000 SQ M 1. 5000 2.0800 1. 4000 1. 8000

57 R W MARKER RURAL TYPE 2 2.000 EACH 80. 0000 80. 0000 80. 0000 80. 0000

58 R W MARKER MUNI Cl PAL TYPE 1 1. 000 EACH 65. 0000 65. 0000 65. 0000 65. 0000

59 R/ W FENCE- WOVEN W RE TYPE 1 1590. 000 METER 12. 3600 12. 3600 12. 3600 12. 3600

60 EDGE KEY 23.500 METER 96. 0000 10. 0000 65. 0000 20. 0000

61 CRUSHED AGCREGATE SI ZE NO 2 1750. 000 M TON 12. 5000 14. 4500 13. 0000 26. 0000

62 CRUSHED STONE BASE 5908. 000 M TON 13. 3000 12. 2500 12. 2500 13. 2500

63 D G A BASE 11455. 000 M TON 13. 3000 11. 9000 11. 9000 12. 9000

64  ASPHALT CURI NG SEAL 15. 000 M TON 230. 0000 390. 0000 390. 0000 390. 0000

65 EMULSI FI ED ASPHALT RS- 2 6.000 M TON 320. 0000 390. 0000 390. 0000 390. 0000

66  ASPHALT SEAL AGGREGATE 45. 000 M TON 60. 0000 50. 0000 50. 0000 50. 0000



TRANSPORTATI ON CABI NET PAGE 10
GRANT 06 DEPARTMENT COF HI GHWAYS LENGTH OF PROQJECT * 0. 8840 KI LOVETERS
FDO4 041 7624 UNI' T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 110 WORKI NG DAYS
PRQJECT CODE * 02-0714

-
9
:

GRADE, DRAIN, & ASPHALT SURFACE

DATE 11-15-02

1 R FLE COAL COVPANY LLC $ 2,126, 339.19 4 HALE CONTRACTI NG | NC $ 2,658, 500. 46
2 A S L EXCAVATI NG I NC $ 2,247,810.42 5 $
3 CENTRAL ROCK M NERAL COVPANY LLC $ 2,345, 155. 56 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID

67 DRAI NAGE BLANKET- TYPE 11 - ASPH 1929. 000 M TON 28. 3000 24.7500 24. 7500 24. 7500

68 LI ME STABI LI ZED ROADBED 20257.000 SQ M 1. 7400 1. 7400 1. 7400 2. 6400

69 LI ME 404. 000 M TON 87.1900 87.1900 87.1900 91. 5000

70 SAND FOR BLOTTER 35.000 M TON 22.0000 30. 0000 30. 0000 40. 0000

71 CL1 ASPH BASE 25. 0D PG64- 22 3338.000 M TON 33. 2000 30. 7500 30. 7500 30. 7500

72 CL2 ASPH BASE 25. 0D PG64- 22 5497. 000 M TON 32. 3000 30. 7500 30. 7500 30. 7500

73 CL1 ASPH SURF 9. 50D PG64-22 785.000 M TON 38. 0000 37. 6900 37. 6900 37. 6900

74  CL2 ASPH SURF 9. 50C PG64-22 632. 000 M TON 38. 0000 37. 6900 37. 6900 37. 6900

75 CLEARI NG AND GRUBBI NG 1.000 LP SUM 10000.0000 32106.0000 21000. 0000 57000. 0000

76 STAKI NG 1.000 LP SUM  25000. 0000 29000. 0000 27500. 0000 26000. 0000

77 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 5000. 0000  30410. 0000 7030. 0000 12000. 0000

78 PVC PI PE-200 MM 195. 000 METER 82. 6200 90. 0000 104. 0000 82. 0000

79 STEEL ENCASEMENT PI PE-350 MM 95. 000 METER 231.7100 260. 0000 225. 0000 230. 0000

80 TIE-IN, 200 WM 4. 000 EACH 1511. 6600 2500. 0000 1500. 0000 1500. 7600

81  ABANDON METER 2.000 EACH 180. 6000 100. 0000 250. 0000 179. 3000

82 DUCTI LE | RON PI PE- 250 WM 102. 500 METER 250. 4900 125. 0000 250. 0000 248. 6900

83 PVC PI PE- 250 MM 146. 300 METER 197. 6200 120. 0000 185. 0000 196. 1900

84 PVC PI PE-200 MM 162. 500 METER 171. 2600 110. 0000 175. 0000 170. 0000

85 PVC PI PE-200 MM 95. 000 METER 123. 8900 90. 0000 150. 0000 122. 9900

86 SANI TARY SEWER MANHOLE 5. 000 EACH 2119. 3700 2100. 0000 1800. 0000 2104. 0000

87 EXTRA MANHOLE DEPTH 5.600 VER M 398. 1200 1000. 0000 375. 0000 395. 2400

88 TIE-INS 5. 000 EACH 695. 0100 600. 0000 600. 0000 690. 0000

89 TIE-INS 2.000 EACH 4446. 2400 800. 0000 1500. 0000 4414.1900

90  ADJUSTI NG MANHOLE 2.000 EACH 332. 7500 500. 0000 400. 0000 330. 3500

91 RECONNECT SEWER SERVI CE 4.000 EA 507. 8000 800. 0000 600. 0000 504. 1300

92  ABANDON SEWER SERVI CE 2.000 EACH 575. 2000 250. 0000 300. 0000 571. 0500

93 PVC PI PE-100 MM 30. 000 METER 125. 7800 50. 0000 100. 0000 124. 8800

94 VESSENGER- 48. 0 KN 309. 000 METER 8. 0100 10. 9000 7.8700 7.8700

95  JUNCTION BOX TYPE B 16. 000 EACH 305. 1000 246. 0000 300. 0000 300. 0000

96  TRENCHI NG AND BACKFI LLI NG 743. 000 METER 5. 0100 9. 5000 4.9200 4.9200

97 LOOP SAW SLOT AND FI LL 404. 000 METER 23. 3600 27.0000 22. 9600 22. 9600

98 PEDESTRI AN DETECTCOR 4. 000 EACH 183. 0600 225. 0000 180. 0000 180. 0000

99 SI GNAL- 3 SECTI ON 305 MM 21.000 EACH 457. 6500 372. 0000 450. 0000 450. 0000



TRANSPORTATI ON CABI NET PAGE 11
GRANT 06 DEPARTMENT COF HI GHWAYS LENGTH OF PROQJECT * 0. 8840 KI LOVETERS
FDO4 041 7624 UNI' T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 110 WORKI NG DAYS
PRQJECT CODE * 02-0714

-
9
:

GRADE, DRAIN, & ASPHALT SURFACE
DATE 11-15-02

1 R FLE COAL COVPANY LLC $ 2,126, 339.19 4 HALE CONTRACTI NG | NC $ 2,658, 500. 46
2 A S L EXCAVATI NG I NC $ 2,247,810.42 5 $
3 CENTRAL ROCK M NERAL COVPANY LLC $ 2,345, 155. 56 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
100 SI GNAL-5 SECTI ON 305 MM 1. 000 EACH 808. 5200 754. 0000 795. 0000 795. 0000
101 S| GNAL- PEDESTRI AN 8. 000 EACH 396. 6300 341. 0000 390. 0000 390. 0000
102 | NSTALL CONTROLLER- TYPE 170 3. 000 EACH 1830. 6000 1985. 0000 1800. 0000 1800. 0000
103 I NSTALL STEEL STRAIN POLE 12. 000 EACH 2237. 4000 1400. 0000 2200. 0000 2200. 0000
104 CONDUI T-31 MM 703. 000 METER 8. 3400 9. 7500 8. 2000 8. 2000
105 CONDUI T- 50 MM 40. 000 METER 13. 3500 13. 2800 13. 1200 13. 1200
106 LOOP W RE 1071. 000 METER 0. 8400 1. 2000 0. 8200 0. 8200
107 CABLE- NO. 14/5C 723.000 METER 1. 6700 3. 8500 1. 6400 1. 6400
108 CABLE-NO. 14/ 7C 19. 000 METER 2.5200 4.1000 2. 4600 2. 4600
109 CABLE-NO. 14/1 PAIR 1712. 000 METER 2.3400 3. 9000 2.3000 2. 3000
110 MOBI LI ZATI ON 1.000 LP SUM 27000. 0000  64530.4400 49500. 0000 70000. 0000
111 DEMOBI LI ZATI ON 1.000 LP SUM  31024.7100  32265.2200 34000. 0000 38253. 7000

112 TOTAL BID 2126339. 19 2247810. 42 2345155. 56 2658500. 46



TRANSPORTATI ON CABI NET

PAGE 12

0.9280 M LES

$ 555,274.60
$ 556, 100.00
$ 655,490.31

COUNTY * MADI SON 07 DEPARTMENT OF HI GHWAYS LENGTH OF PRQIECT *
PRQJECT NO * FDO4 076 0052 021-023 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 05/15/2003
ROAD * KY 52 PRQJECT CODE * 02-0715
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE TO CORRECT ROCKFALL HAZARD
DATE 11-15-02
1 KAY & KAY CONTRACTI NG LLC $ 532,000.00 4 HORNE & TRAMEL CONSTRUCTI ON COVPANY
2 ELMO GREER & SONS LLC $ 536,993.68 5 HLL & HLL COWANY LLC
3 THE ALLEN COWPANY | NC $ 541,971.65 6 H NKLE CONTRACTI NG CORPORATI ON
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $ UNTBID
1 ROADWAY EXCAVATI ON 18099. 000 CU YD 8. 5500 9. 0000 7.9000 10. 5000
2 PAVE STRI PI NG PERM PAINT-4 IN  23430.000 LIN FT 0. 1000 0. 1000 0. 1000 0. 2000
3 SI GNS 328.500 SQ FT 6. 0000 15. 0000 7. 0000 4.5000
4 WRE MESH 4874. 000 SQ YD 25. 0000 23.9900 27.0000 30. 7000
5 ROCK ANCHOR FOR W RE MESH 1012.500 LIN FT 35. 0000 22.0000 50. 0000 18. 0000
6 EDGE KEY 60.900 LIN FT 10. 0000 10. 0000 10. 0000 10. 0000
7 CL1 ASPH BASE 0. 75D PG64- 22 1894. 000 TON 30. 0000 30. 0000 30. 0000 30. 0000
8 CL2 ASPH SURF 0. 38B PG64- 22 1397. 000 TON 35. 2500 35. 2500 35. 2500 35. 2500
9 CL1 ASPH SURF 0. 38D PG64- 22 668. 000 TON 32. 0000 32. 0000 32. 0000 32. 0000
10 CLEARI NG AND GRUBBI NG 1.000 LP SUM  15550.0000 37000.0000 21200. 0000 23000. 0000
11 STAKI NG 1. 000 LP SUM 2000. 0000 15000. 0000 2720. 0000 6000. 0000
12 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 49020.0000 26500.0000 39000. 0000 12050. 0000
13 TRENCH NG 10954. 000 LIN FT 1. 2000 1. 2000 1. 2000 1. 2000
14 DEMOBI LI ZATI ON 1.000 LP SUM 7888. 0000 7935. 8700 8010. 0000 8970. 0000
15 TOTAL BID 532000. 00 536993. 68 541971. 65 555274. 60

556100. 00

655490. 31



COUNTY * MADI SON 07
PRQJECT NO * FDO4 076 0052 021-023
ROAD * KY 52
TYPE *

7 R L CAUDI LL CONSTRUCTI ON I NC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE TO CORRECT ROCKFALL HAZARD

DATE 11-15-02

$ 688,560.10

LENGTH OF PRQIECT *
TIME FOR COVPLETI ON * 05/15/2003
PRQJECT CODE * 02-0715

PAGE 13

0.9280 M LES

8
9
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ROADWAY EXCAVATI ON 18099. 000
2 PAVE STRI PI NG PERM PAINT-4 IN  23430. 000
3 SI GNS 328. 500
4 WRE MESH 4874. 000
5 ROCK ANCHOR FOR W RE MESH 1012. 500
6 EDGE KEY 60. 900
7 CL1 ASPH BASE 0. 75D PG64- 22 1894. 000
8 CL2 ASPH SURF 0. 38B PG64- 22 1397. 000
9 CL1 ASPH SURF 0. 38D PG64- 22 668. 000
10 CLEARI NG AND GRUBBI NG 1. 000
11 STAKI NG 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 TRENCH NG 10954. 000
14 DEMOBI LI ZATI ON 1. 000
15 TOTAL BID

UNI'T

CU YD
LIN FT

$ UNIT BID

688560. 10

$ UNIT BID

$UNTBID $UNTBID $ UNT BID

$ UNIT BID



TRANSPORTATI ON CABI NET PAGE 14

COUNTY * OWBLEY 10 DEPARTMENT COF HI GHWAYS LENGTH OF PROQJECT * 0. 0400 KI LOVETERS
PRQJECT NO * FDO4 095 1503 003-004 UNI' T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * 45 WORKI NG DAYS
ROAD * KY 1503 PRQIECT CODE * 02-0716
TYPE * CGRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES
DATE 11-15-02

1 RCOBERTS CONSTRUCTI ON COVPANY $ 199, 953. 37 4 APEX CONTRACTI NG I NC $ 233,978.12

2 VWALTER NARTI N EXCAVATI NG $ 202, 326.50 5 D L BRAUGHLER COVPANY | NC $ 251,808.73

3 BLUEGRASS CONTRACTI NG CORPORATI ON $ 228,193.40 6 KAY & KAY CONTRACTI NG LLC $ 252,000.00
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
1 STRUCTURE EXCAV- SCLI D ROCK 324.000 CU M 45. 0000 15. 0000 50. 0000 14. 4500 10. 0000 85. 0000
2 MASONRY COATI NG 119. 000 SQ M 10. 0000 18. 0000 12. 0000 5. 0000 13. 0000 12. 0000
3 CONCRETE- CLASS A 58.600 CU M 495. 0000 475. 0000 535. 0000 700. 0000 525. 0000 612. 0000
4  CONCRETE- CLASS AA 29.900 CU M 640. 0000 950. 0000 780. 0000 925. 0000 740. 0000 896. 0000
5 STEEL REI NF- EPOXY COATED 3332. 000 KG 1. 8000 1. 5000 2.0000 2.2000 1. 6600 2.1500
6 STEEL RElI NFORCEMENT 3543. 000 KG 1. 2000 1. 2000 1. 6000 1. 7500 1. 5500 1. 6500
7 PRECAST PC BOX BEAM CB430 35. 600 METER 600. 0000 525. 0000 650. 0000 895. 0000 690. 0000 582. 0000
8 STRUCTURAL STEEL 289 KG 1.000 LP SUM 2400. 0000 4000. 0000 3500. 0000 4000. 0000 1500. 0000 2000. 0000
9 FOUNDATI ON PREPARATI ON 1. 000 LP SUM 5000. 0000 8500. 0000 10000. 0000 9000. 0000  27500. 0000 6000. 0000
10 WATER 47.000 CU M 1. 0000 0. 1000 20. 0000 0. 0100 1. 0000 20. 0000
11 GUARDRAI L- STEEL W BM S FACE A 31. 000 METER 98. 0000 94. 0000 95. 0000 97. 7500 93. 1500 85. 0000
12 GUARDRAI L END TREATMENT TYPE 7 4. 000 EACH 690. 0000 650. 0000 680. 0000 682. 5000 650. 0000 700. 0000
13 GUARDRAI L CON TO BR END TYPE A 4. 000 EACH 580. 0000 550. 0000 580. 0000 577.5000 550. 0000 600. 0000
14  SIGNS 23.000 sQ M 10. 0000 85. 0000 90. 0000 68. 0000 9. 0000 100. 0000
15 BARRI CADE- TYPE 111 2.000 EACH 180. 0000 400. 0000 290. 0000 100. 0000 300. 0000 350. 0000
16 SEEDI NG AND PROTECTI ON 2860. 000 SQ M 1.1000 0. 6000 1. 0500 1. 0500 1. 0000 0. 9500
17  TEWMP SEEDI NG AND PROTECTI ON 286. 000 SQ M 1. 0000 0. 2500 0. 9500 0. 9500 0. 9000 0. 8500
18 SPECI AL SEEDI NG CROMN VETCH 2860. 000 SQ M 0. 4500 0. 4200 0. 4300 0. 4300 0.4100 0. 4300
19 TOPDRESSI NG FERTI LI ZER 0.300 M TON 1550. 0000 400. 0000 1500. 0000 1470. 0000 1400. 0000 1500. 0000
20 ERCSI ON CONTRCOL BLANKET 214.000 sSQ M 3. 3000 1. 2500 3. 1500 3. 1500 3. 0000 3. 5000
21 SILT CHECK 4. 000 EACH 200. 0000 200. 0000 100. 0000 67. 8500 275. 0000 75. 0000
22 CLEAN SI LT CHECK 8. 000 EACH 50. 0000 50. 0000 50. 0000 14. 0500 75. 0000 25. 0000
23  TEMPCRARY SILT FENCE 42. 000 METER 12. 0000 3. 0000 6. 5000 3. 5000 4. 0000 20. 0000
24  CLEAN TEMPORARY SI LT FENCE 84. 000 METER 6. 0000 1. 5000 3. 0000 0. 9000 2.0000 6. 0000
25 EDGE KEY 14. 000 METER 85. 0000 80. 0000 84. 0000 84. 0000 80. 0000 80. 0000
26 D G A BASE 314.000 M TON 40. 0000 38. 0000 40. 0000 39. 9000 38. 0000 38. 0000
27 CL3 ASPH BASE 25. 0D PG64- 22 193. 000 M TON 81. 0000 77.0000 80. 0000 80. 8500 77.0000 77.0000
28 CL3 ASPH SURF 12. 5D PG64-22 72.000 M TON 95. 0000 90. 0000 95. 0000 94. 5000 90. 0000 90. 0000
29 CLEARI NG AND GRUBBI NG 1.000 LP SUM 3000. 0000 3500. 0000 7500. 0000 9500. 0000 5000. 0000 11000. 0000
30 STAKI NG 000 LP SUM 3000. 0000 4250. 0000 3500. 0000 1500. 0000 1000. 0000 3000. 0000

31 MAI NTAI N AND CONTROL TRAFFI C
32 REMOVI NG EXI STI NG STRUCTURE
33 DI VERSI ONS ( BY- PASS DETOURS)



TRANSPORTATI ON CABI NET PAGE 15

COUNTY * OWBLEY 10 DEPARTMENT COF HI GHWAYS LENGTH OF PROQJECT * 0. 0400 KI LOVETERS
PRQJECT NO * FDO4 095 1503 003-004 UNI' T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * 45 WORKI NG DAYS
ROAD * KY 1503 PRQIECT CODE * 02-0716
TYPE * CGRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES
DATE 11-15-02
1 RCOBERTS CONSTRUCTI ON COVPANY $ 199,953.37 4 APEX CONTRACTI NG I NC $ 233,978.12
2 VWALTER NARTI N EXCAVATI NG $ 202, 326.50 5 D L BRAUGHLER COVPANY | NC $ 251,808.73
3 BLUEGRASS CONTRACTI NG CORPORATI ON $ 228,193.40 6 KAY & KAY CONTRACTI NG LLC $ 252,000.00
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
34 DEMOBI LI ZATI ON 1.000 LP SUM 2954. 9700 3000. 0000 3375. 0000 3457. 8000 3721. 3100 3748. 5500

35 TOTAL BID 199953. 37 202326. 50 228193. 40 233978. 12 251808. 73 252000. 00



TRANSPORTATI ON CABI NET

PAGE 16
LENGTH OF PROQJECT * 0. 0400 KI LOVETERS
TI ME FOR COVPLETI ON * 45 WORKI NG DAYS
PRQIECT CODE * 02-0716

$UNTBID $UNTBID $UNTBID $UNTBID

COUNTY * OWBLEY 10 DEPARTMENT COF HI GHWAYS
PRQJECT NO * FDO4 095 1503 003-004 UNI' T TABULATI ON OF BI DDERS
ROAD * KY 1503

TYPE * CGRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES

DATE 11-15-02

7 HORNE & TRAMEL CONSTRUCTI ON COVPANY $ 261, 473.97 10

8 $ 11

9 $ 12

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNTBID

1 STRUCTURE EXCAV- SCLI D ROCK 324.000 CU M 42. 0000
2 MASONRY COATI NG 119. 000 SQ M 8. 0000
3 CONCRETE- CLASS A 58.600 CU M 617. 5000
4  CONCRETE- CLASS AA 29.900 U M 1100. 0000
5 STEEL REI NF- EPOXY COATED 3332. 000 KG 2.7500
6 STEEL RElI NFORCEMENT 3543. 000 KG 2.2500
7 PRECAST PC BOX BEAM CB430 35. 600 METER 650. 0000
8 STRUCTURAL STEEL 289 KG 1.000 LP SUM 2000. 0000
9 FOUNDATI ON PREPARATI ON 1.000 LP SUM 6000. 0000
10 WATER 47.000 CU M 10. 0000
11 GUARDRAI L- STEEL W BM S FACE A 31. 000 METER 93. 1200
12 GUARDRAI L END TREATMENT TYPE 7 4. 000 EACH 650. 0000
13 GUARDRAI L CON TO BR END TYPE A 4. 000 EACH 550. 0000
14  SIGNS 23.000 sQ M 50. 0000
15 BARRI CADE- TYPE 111 2.000 EACH 100. 0000
16 SEEDI NG AND PROTECTI ON 2860. 000 SQ M 1. 0000
17  TEWMP SEEDI NG AND PROTECTI ON 286. 000 SQ M 0. 9000
18 SPECI AL SEEDI NG CROMN VETCH 2860. 000 SQ M 0.4100
19 TOPDRESSI NG FERTI LI ZER 0.300 M TON 1400. 0000
20 ERCSI ON CONTROL BLANKET 214.000 SQ M 3. 0000
21 SILT CHECK 4. 000 EACH 125. 0000
22 CLEAN SI LT CHECK 8. 000 EACH 25. 0000
23  TEMPORARY SI LT FENCE 42. 000 METER 11. 5000
24  CLEAN TEMPORARY SI LT FENCE 84. 000 METER 6. 0000
25 EDGE KEY 14. 000 METER 80. 0000
26 D G A BASE 314.000 M TON 38. 0000
27 CL3 ASPH BASE 25. 0D PG64- 22 193. 000 M TON 77.0000
28 CL3 ASPH SURF 12. 5D PG64-22 72.000 M TON 90. 0000
29 CLEARI NG AND GRUBBI NG 1.000 LP SUM 8500. 0000
30 STAKI NG 1.000 LP SUM 2000. 0000
31 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 5250. 0000
32 REMOVI NG EXI STI NG STRUCTURE 1.000 LP SUM 2500. 0000
33 DI VERSI ONS ( BY- PASS DETOURS) 1.000 LP SUM 56500. 0000



TRANSPORTATI ON CABI NET PAGE 17

COUNTY * OWBLEY 10 DEPARTMENT OF HI GHWAYS LENGTH OF PRQIECT * 0. 0400 Kl LOVETERS
PRQJECT NO * FDO4 095 1503 003-004 UNI T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * 45 WORKI NG DAYS
ROAD * KY 1503 PRQIECT CODE * 02-0716
TYPE * CGRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES
DATE 11-15-02
7 HORNE & TRAMEL CONSTRUCTI ON COVPANY $ 261, 473.97 10 $
8 $ 11 $
9 $ 12 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
34 DEMOBI LI ZATI ON 1.000 LP SUM 3875. 0000

35 TOTAL BID 261473. 97



COUNTY * GRAVES- CALLOMY 01

PRQJECT NO * FDO4 042 0080 NEWLOC

1
2
3

| TEM #

OCO~NOOUTAWNPE

ROAD * KY 80

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

TYPE * GRADE, DRAIN, & I NCI DENTAL SURFACE

JIM SM TH CONTRACTI NG COVPANY LLC

H & G CONSTRUCTI ON COVPANY | NC

DUMEY CONTRACTI NG | NC

| TEM DESCRI PTI ON QUANTI TY

STRUCTURE GRANULAR BACKFI LL 429. 600
MASONRY COATI NG 1545. 000
CONCRETE- CLASS A 1060. 800
CONCRETE- CLASS AA 852. 200
Pl LES- STEEL HP310X79 1296. 800
Pl LES- STEEL HP360X132 295. 300
TEST PI LES 139. 100
STEEL REI NF- EPOXY COATED 132250. 000
STEEL RElI NFORCEMENT 68039. 000
PRECAST PC | BEAM TYPE 3 216. 800
PRECAST PC | BEAM TYPE 5 635. 900
PI LE PO NTS-310 MM 112. 000
PI LE PO NTS-360 MM 22.000
APPROACH SLAB 816. 000
Bl KE RAI LI NG 345. 000
LOW FLOW DI VERSI ON CURB 1. 000
STRUCTURAL STEEL 898 KG 1. 000
STRUCTURAL STEEL 897 KG 1. 000
STRUCTURAL STEEL 494 KG 1. 000
STRUCTURAL STEEL 891 KG 1. 000
FOUNDATI ON PREPARATI ON 1. 000
GRANULAR EMBANKMENT 5054. 000
EMBANKMENT | N PLACE 583745. 000
| MPERVI QUS CLAY 1450. 000
CYCLOPEAN STONE RI P RAP 2048. 000
CONCRETE- CLASS A 97. 000
STEEL RElI NFORCEMENT 3313. 000
GUARDRAI L- STEEL W BEAM S FACE 15. 240
GUARDRAI L TERM NAL SECT NO 1 4.000
PAVE STRI PI NG TEMP PAI NT-100MM  6457. 000
PAVE STRI PI NG PERM PAI NT- 100MM 11857. 000
PAVE MRKG THERMO STCP BAR- 600 6. 000
SI GN\S 223.090

DATE 11-15-02

$ 6,660, 301. 85
$ 7,032, 414.52
$ 7,286, 009.58

$ UNIT BID

UNI'T

U M
SQ M
cU M

4 KOESTER

$ UNIT BID

EQUI PMENT | NC AND SUBSI DI ARI ES

LENGTH OF PRQJECT *
TI ME FOR COVPLETI ON *

$ UNIT BID

$ UNIT BID

30.

PAGE 18

9. 6510 KI LOVETERS
230 WORKI NG DAYS
PRQIECT CODE * 02-0717

$ UNIT BID

$ 8,138,783.15

$ UNIT BID



COUNTY

PRQIECT NO

TYPE

E

GRAVES- CALLOMY

FDO4 042 0080 NEWLOC
KY 80
GRADE, DRAIN, & | NCI DENTAL SURFACE

01

1 JIM SM TH CONTRACTI NG COMPANY LLC
2 H & G CONSTRUCTI ON COVPANY | NC
3 DUMEY CONTRACTI NG | NC

$ UNIT BID

| TEM # | TEM DESCRI PTI ON

34 BARRI CADE- TYPE 111

35 REMOVI NG PI PE

36 REMOVI NG PAVEMENT

37 SEPTI C TANK TREATMENT

38 CULVERT PI PE-450 MM

39 CULVERT PI PE-600 MM

40 CULVERT PI PE- 750 MM

41 CULVERT PI PE-900 MM

42 CULVERT PI PE-1050 WM

43 CULVERT PI PE-1200 WM

44  CULVERT PI PE-1500 MM

45 CULVERT PI PE-600 MM EQUI V
46 ENTRANCE PI PE-375 MM

47 ENTRANCE PI PE-450 MM

48 ENTRANCE PI PE- 600 MM

49 ENTRANCE PI PE- 600 MM EQUI V
50 ENTRANCE PI PE- 750 MM EQUI V
51 PERFCRATED PI PE- 100 MM

52 NON- PERFORATED PI PE- 100 MM
53 PERF PI PE HEADWALL TY 3-100 MM
54 PERF Pl PE HEADWALL TY 4-100 MM
55 CORED HOLE DRNG BOX CON-100 MM
56 DROP BOX | NLET TYPE 5D

57 VETAL END SECTION TY

58 METAL END SECTION TY

59 METAL END SECTION TY

60 VETAL END SECTION TY

61 METAL END SECTION TY

62 METAL END SECTION TY

63 METAL END SECTION TY

64 METAL END SECTION TY

65 VETAL END SECTION TY

66 METAL END SECTION TY

QUANTI TY

77.

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS

UNI T TABULATI ON OF BI DDERS

DATE 11-15-02

$ 6,660, 301. 85
$ 7,032, 414.52
$ 7,286, 009.58

UNI'T

EACH
METER

200.
15.

4 KOESTER

EQUI PMENT | NC AND SUBSI DI ARI ES

LENGTH OF PRQJECT *
TI ME FOR COVPLETI ON *

PAGE 19

9. 6510 KI LOVETERS
230 WORKI NG DAYS
PRQIECT CODE * 02-0717

$ UNIT BID

$ 8,138,783.15

$ UNIT BID



COUNTY * GRAVES- CALLOMY
PRQJECT NO * FDO4 042 0080 NEWLOC
ROAD * KY 80
TYPE *

01

1 JIM SM TH CONTRACTI NG COMPANY LLC
2 H & G CONSTRUCTI ON COVPANY | NC

3

DUMEY CONTRACTI NG | NC
| TEM DESCRI PTI ON

METAL END SECTION TY 4-750 MM
METAL END SECTION TY 4-1050 MM

SEEDI NG AND PROTECTI ON
TEMP SEEDI NG AND PROTECTI ON
SPECI AL SEEDI NG CROMN VETCH
ERCSI ON CONTROL BLANKET
SILT TRAP TYPE B

CLEAN SI LT TRAP TYPE B
SILT CHECK

CLEAN SI LT CHECK

TEMPORARY SI LT FENCE

CLEAN TEMPCRARY SI LT FENCE
TEMPORARY MULCH

CHANNEL LI NI NG CLASS ||
CHANNEL LI NI NG CLASS 111
FABRI C- GEOTEXTI LE TYPE
FABRI C- GEOTEXTI LE TYPE 11

R W MARKER RURAL TYPE 2

R W MARKER MUNI Cl PAL TYPE 2
R/ W FENCE- WOVEN W RE TYPE 1
EDGE KEY

CRUSHED STONE BASE

ASPHALT CURI NG SEAL
EMULSI FI ED ASPHALT RS- 2
ASPHALT SEAL AGGREGATE
CEMENT STABI LI ZED ROADBED
CEMENT

SAND FOR BLOTTER

CL1 ASPH BASE 19. 0D PG64- 22
CL2 ASPH BASE 19. 0D PG64- 22
CL2 ASPH BASE 19. 0D PGr0- 22
CL1 ASPH SURF 9. 50D PG64-22
CLEARI NG AND GRUBBI NG

3.
1
361775
36179.

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, & | NCI DENTAL SURFACE

DATE 11-15-02

$ 6,660, 301. 85
$ 7,032, 414.52
$ 7,286, 009.58

QUANTI TY

UNI'T

EACH
EACH
SQ M
SQ M
SQ M
SQ M
EACH
EACH
EACH

1775
3050

LENGTH OF PRQJECT *
TI ME FOR COVPLETI ON *

4 KOESTER
5
6
$UNTBID $ UNITBID
1460. 0000 1800. 0000
2700. 0000 2800. 0000
0. 3200 0. 3000
0. 1500 0. 1500
0. 3200 0. 3000
1. 4000 1. 3000
91. 0000 300. 0000
65. 0000 50. 0000
36. 0000 65. 0000
15. 0000 15. 0000
3. 9000 6. 0000
1. 2000 1. 0000
0. 1200 0. 1500
16. 5500 17.5000
16. 5500 19. 0000
1. 5500 1. 4000
1. 4500 1. 4000
60. 0000 60. 0000
60. 0000 60. 0000
10. 2500 10. 5000
72. 0000 80. 0000
16. 8500 16. 5000
496. 0000 496. 0000
523. 0000 500. 0000
44.0000 50. 0000
1. 9200 1. 9500
97. 2000 100. 0000
11. 0000 22.1000
38. 5800 38. 5800
35. 5800 35. 5800
40. 7800 40. 7800
38. 5800 38. 5800
60000. 0000 147300. 0000

1590.
2956.

EQUI PMENT | NC AND SUBSI DI ARI ES

PAGE 20

9. 6510 KI LOVETERS
230 WORKI NG DAYS
PRQIECT CODE * 02-0717

$ UNIT BID

$ 8,138,783.15

$ UNIT BID



TRANSPORTATI ON CABI NET PAGE 21

COUNTY * GRAVES- CALLOMY 01 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 9. 6510 KI LOVETERS
PRQJECT NO * FDO4 042 0080 NEWLOC UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 230 WORKI NG DAYS
ROAD * KY 80 PRQIECT CODE * 02-0717
TYPE * GRADE, DRAIN, & I NCI DENTAL SURFACE
DATE 11-15-02
1 JIM SM TH CONTRACTI NG COMPANY LLC $ 6,660, 301. 85 4 KOESTER EQUI PMENT | NC AND SUBSI DI ARI ES $ 8,138, 783.15
2 H & G CONSTRUCTI ON COVPANY | NC $ 7,032, 414.52 5 $
3 DUMEY CONTRACTI NG | NC $ 7,286, 009. 58 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID

100 CLEARI NG AND GRUBBI NG

101 STAKI NG

102 STAKI NG

103 MAI NTAI N AND CONTROL TRAFFI C
104 MAI NTAI N AND CONTROL TRAFFI C
105 MOBI LI ZATI ON

106 DEMOBI LI ZATI ON

.000 LP SuM  15000. 0000 20000. 0000  70000. 0000 92950. 0000
.000 LP SUM  40000. 0000 50000. 0000 50000. 0000  83690. 0000
.000 LP SUM  14000. 0000 20000. 00000  35000. 0000 28500. 0000
. . 1. 0000 6000. 0000 29800. 0000
.000 LP SuM 6000. 0000 1. 0000 6000. 0000 3935. 0000
.000 LP SUM 150000. 0000 201765.0000 208000.0000 232775.0000
.000 LP SUM  96211. 3600 100946.0000 105000.0000 116843.0000

PRRRRRER
o
s
s
—
v
%))
c
<
®
o
o
o
o
o
o
o

107 TOTAL BID 6660301. 85 7032414. 52 7286009. 58 8138783. 15



COUNTY * PI KE

PROJECT NO. * APD 119-2 (71)

1

ROAD * US 119

12

TRANSPORTATI ON CABI NET PAGE 22
DEPARTMENT OF HI GHWAYS LENGTH OF PRQIECT * 8. 8600 Kl LOVETERS
UNI' T TABULATI ON OF BI DDERS TI ME FOR COVPLETION * 168 WORKI NG DAYS

TYPE * ASPHALT SURFACE & | NCl DENTAL GRADE & DRAIN

MOUNTAI N ENTERPRI SES | NC

PRQJECT CCDE * 02-0719

DATE 11-15-02

$12, 584, 187. 05

4 $
5 $
6 $

QUANTI TY

| TEM #

OCO~NOOUITRWNPF-

| TEM DESCRI PTI ON

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L- STEEL W BEAM D FACE
GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TYPE 1
GUARDRAI L END TREATMENT TY 2A
GUARDRAI L END TREATMENT TYPE 3
GUARDRAI L END TREATMENT TY 4A
GUARDRAI L CON TO BR END TYPE A
GUARDRAI L CON TO BR END TY A-1
CRASH CUSHI ON TYPE | X-A

PAVE STRI PI NG THERMO- 150 MM W
PAVE STRI PI NG THERMO- 150 MM Y
PAVE STRI PI NG THERMO- 300 MM W
PAVE MRKG THERMO STCP BAR- 600
PAVE MRKG THERMO CROSS- HATCH
PAVE MRKG PRE THERM CURV ARROW
PAVE MRKG PREF THERMO " ONLY"
PAVEMENT MARKER TYPE V - MW
PAVEMENT MARKER TYPE V - B'Y
PAVEMENT MARKER TYPE V - B W
PAVEMENT MARKER TYPE V - B
FLASH NG ARROW

SI GNS

ENTRANCE PI PE- 600 MM
PERFCRATED PI PE- 100 MM

NON- PERFORATED PI PE- 100 MM
PERF Pl PE HEADWALL TY 1-100 MM
PERF PI PE HEADWALL TY 2-100 MM
PERF Pl PE HEADWALL TY 3-100 MM
PERF Pl PE HEADWALL TY 4-100 MM
CURB BOX | NLET TYPE B-T

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

5349.
335.

9.

2.

20.

1.

6.

20.

7.

8.
33965.
27775.
850.
41.

13.

UNI'T $ UNIT BID

METER 37. 8000
METER 57.5000
EACH 45. 0000
EACH 3000. 0000
EACH 550. 0000
EACH 550. 0000
EACH 1650. 0000
EACH 600. 0000
EACH 300. 0000
EACH 4750. 0000
METER 2. 0500
METER 2. 0500
METER 4.9000
METER 13. 1500
SQ M 38. 5000
EACH 175. 0000
EACH 195. 0000
EACH 32.5000
EACH 32.5000
EACH 32.5000
EACH 32.5000
EACH 4000. 0000
SQ M 125. 0000
METER 135. 9000
METER 14. 7600
METER 27.5500
EACH 450. 0000
EACH 450. 0000
EACH 450. 0000
EACH 450. 0000
EACH 2000. 5000
EACH 75. 0000
EACH 75. 0000

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * PI KE

PROJECT NO. * APD 119-2 (71)

ROAD * US 119

TRANSPORTATI ON CABI NET PAGE 23
12 DEPARTMENT OF HI GHWAYS LENGTH OF PRQIECT * 8. 8600 Kl LOVETERS
UNI' T TABULATI ON OF BI DDERS TI ME FOR COVPLETION * 168 WORKI NG DAYS
PRQJECT CCDE * 02-0719

TYPE * ASPHALT SURFACE & | NCl DENTAL GRADE & DRAIN

1 MOUNTAI N ENTERPRI SES | NC

DATE 11-15-02

$12, 584, 187. 05 4 $
$ 5 $
$ 6 $

2

3
| TEM # | TEM DESCRI PTI ON
34  CLEAN SILT CHECK
35 CLEAN TEMPCRARY SI LT FENCE
36 CHANNEL LI NI NG CLASS 11
37 I SLAND | NTEGRAL CURB
38 LI P CURB AND GUTTER
39 MOUNTABLE MEDI AN TYPE 6A
40 CRUSHED AGCGREGATE SI ZE NO 2
41 D G A BASE
42 EMULSI FI ED ASPHALT RS- 2
43  ASPHALT SEAL AGGREGATE
44 DRAI NAGE BLANKET- TYPE | | - ASPH
45 RESHAPI NG AND COVPACTI NG
46 CL4 ASPH BASE 37.5D PG64-22
47 CL3 ASPH BASE 25. 0D PG64- 22
48 CL4 ASPH BASE 25. 0D PG64- 22
49 CL3 ASPH SURF 12.5D PG&64-22
50 CL4 ASPH SURF 12. 5A PGr0-22
51 MAI NTAIN AND CONTRCL TRAFFI C
52 MAI NTAI N SI GNAL OPERATI ON
53 INSP & CERT EDGE DRAIN SYS
54  GWBS GALV STEEL TYPE A
55 GWSS GALV STEEL TYPE B
56 GWSS GALV STEEL TYPE B
57 GVSS ALUM NUM
58 CLASS A CONCRETE FOR Sl GNS
59 SBM ALUM NUM PANEL SI GNS
60 SBM ALUM SHEET SIGNS 2 MM
61 SBM ALUM SHEET SIGNS 3 MM
62 SBM GALV STEEL PANEL SI GNS
63 SBM GALV STEEL SHT SIGNS 12 GA
64  STEEL POST TYPE 2
65 STEEL POST M LE MARKERS

S| GN BRI DGE ATTACHMVENT BRACKET

QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID

12. 000 EACH 75. 0000
300. 000 METER 9. 8400
295.000 M TON 30. 0000

33. 000 METER 72.1800
580. 000 METER 59. 0500

1722.000 SQ M 56. 2000
90. 000 M TON 80. 0000
173620. 000 M TON 19. 9800
116. 000 M TON 425. 0000
968. 000 M TON 60. 7500
37514. 000 M TON 36. 1400
1768. 000 METER 10. 0000
41967. 000 M TON 43. 6700
21812. 000 M TON 43. 2200
40770. 000 M TON 44. 5400
7690. 000 M TON 48. 7200
14036. 000 M TON 61. 6700

1.000 LP SUM  15000. 0000
1.000 LP SUM  15000. 0000

1519. 000 KG 2.5000
8719. 000 KG 2.8500
8719. 000 KG
516. 000 KG
24.200 CU M 585. 0000
203.000 sQ M 165. 0000
41.400 SQ M 175. 0000
67.400 SQ M 155. 0000
203.000 SQ M
108. 800 SQ M
850. 000 METER 13. 0000
12. 000 EACH 125. 0000
1. 000 EACH 4400. 0000



TRANSPORTATI ON CABI NET PAGE 24
COUNTY * PI KE 12 DEPARTMENT OF HI GHWAYS LENGTH OF PRQIECT * 8. 8600 Kl LOVETERS

PROJECT NO. * APD 119-2 (71) UNI' T TABULATI ON OF BI DDERS TI ME FOR COVPLETION * 168 WORKI NG DAYS
ROAD * US 119 PRQJECT CCDE * 02-0719

TYPE * ASPHALT SURFACE & | NCl DENTAL GRADE & DRAIN
DATE 11-15-02

1 MOUNTAI N ENTERPRI SES | NC $12, 584, 187. 05 4 $
2 $ 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
67 FLEXI BLE DELI NEATCR POST- W 500. 000 EACH 34. 0000
68 FLEXI BLE DELI NEATCR POST-Y 200. 000 EACH 34. 0000
69  STAKI NG 1.000 LP SuUM 115000. 0000
70 MOBI LI ZATI ON 1.000 LP SUM 200000. 0000
71 DEMOBI LI ZATI ON 1.000 LP SUM 183020. 0000

72 TOTAL BID 12584187. 05



TRANSPORTATI ON CABI NET PAGE 25

COUNTY * WOLFE 10 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 12. 7430 M LES
PRQJECT NO * FDO4 119 9009 043-056 UNI T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * SEE PROPOSAL
ROAD * BERT COVBS MIN PKWY PRQIECT CODE * 02-0720
TYPE * ASPHALT SURFACE
DATE 11-15-02
1 H NKLE CONTRACTI NG CORPORATI ON $ 4,904,574.75 4 $
2 $ 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
1  TRENCH NG 134400. 000 LIN FT 1. 9500
2 GUARDRAI L- STEEL W BEAM S FACE 1500. 000 LIN FT 11. 5000
3 GUARDRAI L END TREATMENT TYPE 1 1. 000 EACH 3000. 0000
4 REMOVI NG GUARDRAI L 1500. 000 LIN FT 1. 2500
5 PAVE STRI PI NG TEMP PAINT-6 I N 430000.000 LIN FT 0. 2600
6 PAVE STRPG PCLYUREA 6" W 152000. 000 LIN FT 1. 4000
7 PAVE STRPG PCLYUREA 6" Y 145000. 000 LIN FT 1. 4000
8 PAVE STRI PI NG DUR TY 1-6" W 1510. 000 LIN FT 4.5000
9 PAVE STRI PI NG DUR TY 1-6" Y 1510. 000 LIN FT 4.5000
10 PAVEMENT MARKER TYPE V - MW 660. 000 EACH 22.0000
11 PAVEMENT MARKER TYPE V - B'Y 1680. 000 EACH 22.0000
12 FLASH NG ARROW 2.000 EACH 3500. 0000
13 VAR MESSAGE SI G\N-PORT 3 LINE 4. 000 EACH 37500. 0000
14  SIGNS 900. 000 SQ FT 12. 0000
15 BARRI CADE- TYPE 111 6. 000 EACH 750. 0000
16 REMOVE PAVEMENT MARKER TYPE V 2340. 000 EACH 5. 0000
17 PERFCRATED PI PE-4 | NCH 100. 000 LIN FT 25. 0000
18 M LLED RUMBLE STRI PS 142400. 000 LIN FT 0. 2800
19 M LLED RUMBLE STRI PS 67235.000 LIN FT 0. 4000
20  ASPH PAVE M LLI NG & TEXTURI NG 300. 000 TON 75. 0000
21 M LLED RUMBLE STRI PS 45.000 LIN FT 55. 0000
22  ASPHALT SCRATCH COURSE PGr6-22 11350. 000 TON 49. 9500
23 LEVELI NG & VDG NG PGr6- 22 10000. 000 TON 50. 9500
24 ASPH PLACEMENT W TH MIv 21000. 000 TON 1. 9500
25 BASE FAI LURE REPAI R 660. 000 SQ YD 58. 0000
26 CL2 ASPH BASE 1. 00D PG64-22 17325. 000 TON 41. 2500
27 CL2 ASPH SURF 0.50D PG64-22 13060. 000 TON 44.0000
28 CL3 ASPH SURF 0. 50A PGr6-22 21000. 000 TON 56. 0000
29 STAKI NG 000 LP SUM  15000. 0000

30 MAI NTAI N AND CONTROL TRAFFI C
31 MOBI LI ZATION FOR M LL & TEXT
32 DEMOBI LI ZATI ON

I

33 TOTAL BID 4904574. 75



PRQIE

1 HORNBACK CONSTRUCTI ON COVPANY
2 GARRI SON CONSTRUCTI ON COVPANY

3

COUNTY * TAYLOR
CT NO. * CB0O6 109 0527 B00058
ROAD * KY 527

TYPE * BRI DGE REPLACEMENT

TCODD JOHNSON CONTRACTI NG | NC

53

TRANSPORTATI ON CABI NET PAGE 26
DEPARTMENT OF HI GHWAYS LENGTH OF PRQIECT * M LES
UNI T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQJECT CCDE * 02-0721

DATE 11-15-02

$ 85, 530. 04 4 DO ALL CONSTRUCTI ON I NC $ 101, 114. 30
$ 94, 648. 07 5 SCOTT AND MURPHY | NC $ 105, 341. 93
$ 99, 359. 36 6 BLUEGRASS CONTRACTI NG CORPORATI ON $ 139, 746. 95

QUANTI TY

| TEM #

OCO~NOUITRWNBEF-

| TEM DESCRI PTI ON

STRUCTURE EXCAV- SCLI D ROCK
MASONRY CQATI NG

CONCRETE- CLASS A

CONCRETE- CLASS AA

STEEL REI NF- EPOXY COATED
STEEL RElI NFORCEMENT

PRECAST PC BOX BEAM CB12- 48
STRUCTURAL STEEL 789 LBS
FOUNDATI ON PREPARATI ON

REMOVI NG EXI STI NG STRUCTURE
GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L- STEEL W BM S FACE BR
GUARDRAI L- STEEL W BM S FACE A
GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TYPE 7
PAVE STRI PI NG PERM PAINT-4 I N
BARRI CADE- TYPE 111

SI GN\S

MAI NTAI N AND CONTROL TRAFFI C
LANE CLOSURE

DEMOBI LI ZATI ON

TOTAL BI D

56.
135.
74.
10.
1235.
6147.
150.
1.
1.

1.
200.
38.
100.
1.
3.
400.
4.
116.
1.

1.

1.

UNI'T $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID

CU YD 50. 0000 78. 0000 45. 0000 50. 0000 40. 0000 100. 0000
SQ YD 6. 0000 5. 0000 8. 0000 7. 0000 10. 0000 11. 0000
CU YD 300. 0000 318. 0000 400. 0000 350. 0000 380. 0000 490. 0000
CU YD 725. 0000 838. 0000 900. 0000 1100. 0000 1430. 0000 1200. 0000
LB 0. 7200 0. 8700 0. 9000 1. 2000 0. 5200 1. 2000
LB 0. 5500 0. 6400 0. 5000 1. 0000 0. 6800 0. 8500
LIN FT 150. 0000 126. 0000 149. 0000 146. 0000 128. 5000 160. 0000

LIN FT 11. 0000 12. 0000 11. 0000 11. 0000 11. 0000 13. 7500
LIN FT 65. 0000 69. 0000 65. 0000 65. 0000 65. 0000 87. 0000
LIN FT 25. 0000 26. 0000 25. 0000 25. 0000 25. 0000 29. 0000
EACH 50. 0000 53. 0000 50. 0000 50. 0000 50. 0000 58. 0000
EACH 600. 0000 630. 0000 600. 0000 600. 0000 600. 0000 695. 0000
LIN FT 1. 5000 1. 3000 2.5000 2.0000 1. 0000 2.0000
EACH 200. 0000 130. 0000 350. 0000 230. 0000 100. 0000 290. 0000
SQ FT 6. 0000 6. 0000 6. 0000 6. 0000 10. 0000 10. 5000
LP SUM 2000. 0000 1900. 0000 2000. 0000 2500. 0000 500. 0000 6800. 0000
EA 1000. 0000 1600. 0000 3000. 0000 750. 0000 1000. 0000 4000. 0000

LP SUM 1263. 9900 1398. 7400 1468. 3600 1494. 3000 1556. 7700 2066. 0000

85530. 04 94648. 07 99359. 36 101114. 30 105341. 93 139746. 95



PRQIECT NO

7
8
9

| TEM #

OCO~NOUTRAWN -

COUNTY * TAYLOR

* CB06 109 0527 B00058
ROAD * KY 527
TYPE * BRI DGE REPLACEMENT

APEX CONTRACTI NG | NC
MATSUDA LLC
HOWARD W PENCE | NC

| TEM DESCRI PTI ON

STRUCTURE EXCAV- SCLI D ROCK
MASONRY COATI NG

CONCRETE- CLASS A

CONCRETE- CLASS AA

STEEL REl NF- EPOXY COATED
STEEL RElI NFORCEMENT

PRECAST PC BOX BEAM CB12- 48
STRUCTURAL STEEL 789 LBS
FOUNDATI ON PREPARATI ON
REMOVI NG EXI STI NG STRUCTURE
GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L- STEEL W BM S FACE BR
GUARDRAI L- STEEL W BM S FACE A
GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TYPE 7
PAVE STRI Pl NG PERM PAI NT-4 | N
BARRI CADE- TYPE 111

SI GN\S

MAI NTAIN AND CONTRCL TRAFFI C
LANE CLOSURE

DEMOBI LI ZATI ON

TOTAL BI D

04

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-15-02

$ 171,374.35
$ 178, 482.62
$ 242,864.88

QUANTI TY

UNI'T

90. 0000
5. 0000
642. 0000
975. 0000
1. 2000
0. 8500
325. 0000

2600. 0000

171374. 35

10
11
12

150. 0000

15. 0000
600. 0000
800. 0000

200. 0000

178482. 62

PAGE 27
LENGTH OF PRQIECT * M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQJECT CCDE * 02-0721

$UNTBID $UNTBID $UNTBID $UNTBID

50. 0000

7. 0000
360. 0000
460. 0000
0. 6800

0. 6400
225. 0000
5000. 0000
90000. 0000
38000. 0000
23. 0000
100. 0000
42. 0000
150. 0000
1000. 0000

242864. 88



PRQIECT NO

BARREN

COUNTY *
* CB04 CGR02 0000118
*
*

KY 87 AND KY 2131
TYPE

1 GREER S TREE SERVI CE
2 SWARTZ MOW NG I NC
3 DO ALL CONSTRUCTI ON I NC

| TEM # | TEM DESCRI PTI ON
1 TRIM & REMOVE TREES & BRUSH
2 MAI NTAI N AND CONTROL TRAFFI C
3 DEMOBI LI ZATI ON

03

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS

UNI' T TABULATI ON OF BI DDERS

TRI MM NG AND REMOVAL OF TREES AND BRUSH

DATE 11-15-02

LENGTH OF PRQIECT *
PRQIECT CODE * 02-0722

PAGE 28

16. 2250 M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL

$ 39, 730. 79 4 LI NKEL COWPANY $ 98, 000. 00
$ 45,934. 98 5 PH LLIPS & JORDAN | NCORPORATED $ 184, 057. 62
$ 72, 664. 66 6 $
QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
24458.000 LIN FT 1. 5800 1. 8300 2.6000 3. 6000 5. 8900
1.000 LP SUM 500. 0000 498. 0000 8000. 0000 8451. 0000 20000. 0000
1.000 LP SUM 587. 1500 678. 8400 1073. 8600 1500. 2000 20000. 0000
39730. 79 45934. 98 72664. 66 98000. 00 184057. 62

TOTAL BI D



